Pah Rah All Abilities Playground Bid Recap
Bid No 11/12-036 PWP No. WA-2012-290

|  |  |  |  | Stampede Construction |  | West Coast Paving |  | Gerhardt \& Berry |  |
| :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: |
| Item | Description | Quantity | Units | Unit Price | Total Price | Unit Price | Total Price | Unit Price | Total Price |
| 1 | Site Mobilization/Traffic Control | 1 | LS | \$7,850.00 | \$7,850.00 | \$5,546.00 | \$5,546.00 | \$9,223.00 | \$9,223.00 |
| 2 | Clearing \& Grubbing | 16,550 | SF | \$0.35 | \$5,792.50 | \$0.10 | \$1,655.00 | \$0.90 | \$14,895.00 |
| 3 | Onsite Excavation/Embankment | 50 | CY | \$7.50 | \$375.00 | \$10.00 | \$500.00 | \$50.60 | \$2,530.00 |
| 4 | Import/Placement of Structural Fill | 600 | CY | \$25.00 | \$15,000.00 | \$25.00 | \$15,000.00 | \$34.60 | \$20,760.00 |
| 5 | Import/Placement of Non-Structural Fill | 210 | CY | \$25.00 | \$5,250.00 | \$20.00 | \$4,200.00 | \$29.45 | \$6,184.50 |
| 6 | Import/Placement of Top Soil | 125 | CY | \$26.00 | \$3,250.00 | \$60.00 | \$7,500.00 | \$30.80 | \$3,850.00 |
| 7 | 4" Type 2 Aggregate Base | 9,860 | SF | \$0.80 | \$7,888.00 | \$0.85 | \$8,381.00 | \$1.05 | \$10,353.00 |
| 8 | 6" $\times 7$ " Concrete Curb | 256 | LF | \$27.00 | \$6,912.00 | \$30.00 | \$7,680.00 | \$22.35 | \$5,721.60 |
| 9 | 12 " $\times 8$ " Concrete Footing | 128 | LF | \$26.50 | \$3,392.00 | \$30.00 | \$3,840.00 | \$24.00 | \$3,072.00 |
| 10 | 4" PVC Perforated Drain Tubing | 40 | LF | \$26.00 | \$1,040.00 | \$22.00 | \$880.00 | \$32.60 | \$1,304.00 |
| 11 | 4" PVC Drain | 20 | LF | \$24.00 | \$480.00 | \$20.00 | \$400.00 | \$29.65 | \$593.00 |
| 12 | R\&R 4" PCC Sidewalk | 62 | SF | \$12.00 | \$744.00 | \$28.00 | \$1,736.00 | \$19.35 | \$1,199.70 |
| 13 | Install landscaping sod | 6,682 | SF | \$1.00 | \$6,682.00 | \$1.00 | \$6,682.00 | \$0.80 | \$5,345.60 |
| 14 | Construct/Install Play Equipment \& Shade System | 1 | LS | \$69,000.00 | \$69,000.00 | \$68,000.00 | \$68,000.00 | \$61,800.00 | \$61,800.00 |
| 15 | Landscape Force Account | 1 | L-FA | \$5,000.00 | \$5,000.00 | \$5,000.00 | \$5,000.00 | \$5,000.00 | \$5,000.00 |
| 16 | Force Account | 1 | FA | \$10,000.00 | \$10,000.00 | \$10,000.00 | \$10,000.00 | \$10,000.00 | \$10,000.00 |
|  |  |  | Total $=$ |  | \$148,655.50 |  | \$147,000.00 |  | \$161,831.40 |


|  |  |  |  | Reno Tahoe Construction |  | Garden Shop Nursery Landscape |  |
| :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: |
| Item | Description | Quantity | Units | Unit Price | Total Price | Unit Price | Total Price |
| 1 | Site Mobilization/Traffic Control | 1 | LS | \$2,500.00 | \$2,500.00 | \$11,000.00 | \$11,000.00 |
| 2 | Clearing \& Grubbing | 16,550 | SF | \$0.11 | \$1,820.50 | \$1.15 | \$19,032.50 |
| 3 | Onsite Excavation/Embankment | 50 | CY | \$125.00 | \$6,250.00 | \$55.00 | \$2,750.00 |
| 4 | Import/Placement of Structural Fill | 600 | CY | \$25.00 | \$15,000.00 | \$31.00 | \$18,600.00 |
| 5 | Import/Placement of Non-Structural Fill | 210 | CY | \$12.30 | \$2,583.00 | \$13.00 | \$2,730.00 |
| 6 | Import/Placement of Top Soil | 125 | CY | \$29.00 | \$3,625.00 | \$33.00 | \$4,125.00 |
| 7 | 4" Type 2 Aggregate Base | 9,860 | SF | \$0.44 | \$4,338.40 | \$1.00 | \$9,860.00 |
| 8 | 6" x 7" Concrete Curb | 256 | LF | \$33.50 | \$8,576.00 | \$30.00 | \$7,680.00 |
| 9 | 12 " x 8" Concrete Footing | 128 | LF | \$37.00 | \$4,736.00 | \$30.00 | \$3,840.00 |
| 10 | 4" PVC Perforated Drain Tubing | 40 | LF | \$24.00 | \$960.00 | \$47.00 | \$1,880.00 |
| 11 | 4" PVC Drain | 20 | LF | \$44.00 | \$880.00 | \$47.00 | \$940.00 |
| 12 | R\&R 4" PCC Sidewalk | 62 | SF | \$20.00 | \$1,240.00 | \$10.00 | \$620.00 |
| 13 | Install landscaping sod | 6,682 | SF | \$0.80 | \$5,345.60 | \$0.75 | \$5,011.50 |
| 14 | Construct/Install Play Equipment \& Shade System | 1 | LS | \$63,974.83 | \$63,974.83 | \$60,000.00 | \$60,000.00 |
| 15 | Landscape Force Account | 1 | L-FA | \$5,000.00 | \$5,000.00 | \$5,000.00 | \$5,000.00 |
| 16 | Force Account | 1 | FA | \$10,000.00 | \$10,000.00 | \$10,000.00 | \$10,000.00 |
|  |  |  | Total $=$ |  | \$136,829.33 |  | \$163,069.00 |

Math Errors Noted in West Coast Paving \& Reno Tahoe Construction
West Coast written bid turned in had total price of \$132,000-ERROR Force Account was not included, Actual Price 147,000
Reno Tahoe Construction written bid turned in total price of $\$ 136,865.06$ - Actual Price $\$ 136,829.33$

