

## ADDENDUM #1 2021 DRAINAGE AND ROADWAY IMPROVEMENT PROJECT G STREET AND SHRIVER BLVD. BID # 20/21-016 / PWP # WA-2021-254 BIDS DUE NO LATER THAN: 1:45 PM ON APRIL 28, 2021 PUBLIC BID OPENING: 2:00 PM ON APRIL 28, 2021

This addendum is to notify all potential proposers of clarifications made to the Bid documents as stated below.

- 1) COVID-19 Precautions Due to the City's response to the COVID-19 virus and associated reduction in staff, in-person staff availability is limited. Bidders wishing to physically deliver their bids on the bid due date shall note that the Purchasing Office will receive bids in the lobby of City Hall beginning at 1PM on April 28th. Bids are due no later than 1:45PM. Bids may also be delivered to the Purchasing Department physical dropbox/mailbox, also located in the lobby of City Hall.
- 2) Project Timeline Clarification The Special Provisions (Items 5 and 6) in the original bid book have a conflict in the number of working days indicated for the project. The correct number of working days shall be 35 working days.

Please note and adjust your bid according to the revisions, additions, deletions, clarifications or modifications as presented on this Addendum #1, which are made a part of this bid. NOTE: To avoid disqualification, this Addendum 1 (and any other addenda) must be signed by an authorized representative of the bidding firm in the space provided and must be submitted with your firm's sealed proposal. Failure to return this addendum, duly signed, may be cause for rejection of the bid. ALL ADDENDA SHOULD BE SIGNED AND PLACED IN SEQUENTIAL ORDER AND ATTACHED TO THE FRONT OF THE BID PACKAGE, COMPLETE WITH ALL REQUIRED DOCUMENTS.

CONTRACTOR BUSINESS NAME	Dan Marran, C.P.M., CPPO Contracts and Risk Manager
XAuthorized Signature	April 19, 2021
Printed Name of Person Signing	