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July 11, 2012 
 
 
Mr. Todd Saxberg  
Truckee Meadows Water Reclamation Facility 
8500 Cleanwater Way 
Reno, NV 89502 
 
Subject: Proposal to Provide Process Engineering Assistance –Phase 3 
 

Dear Mr. Saxberg: 

At your request, we have prepared the following Scope of Work to provide process engineering 
assistance to help you address process and operations questions concerning the Truckee Meadows 
Water Reclamation Facility (TMWRF).  

SCOPE OF WORK 

Task 1 – Process Engineering Assistance 

Between August 13 and November 30 of 2012, Carollo will provide the following process engineering 
assistance to TMWRF staff:  

1)    Provide a total of thirty (30) 8-hour days of on-site assistance at TMWRF on an as-directed 
basis by plant staff to review process data, check operational procedures, and provide guidance 
on process control issues. 

2)   Provide up to 32 hours of on-call office assistance on an as-directed basis by plant staff to 
respond to process and operations questions.   

COST AND SCHEDULE 

Our estimated cost to perform the Scope of Work is attached. We will begin our services immediately 
after receiving a purchase order and written notice to proceed from TMWRF.   

Please call us if you have any questions concerning this proposal.  
 
Sincerely, 
 
CAROLLO ENGINEERS, INC. 
 
 
 
 
Rick Chan, P.E.                                                                                
Vice President                                                                                               



Ron  
 Appleton (1) Total Labor Total

Task Task Description $250 Hours Cost Cost
  
1 On-Site Assistance 240 240 $60,000 $60,000
2 On-Call Assistance 32 32 $8,000 $8,000

Project Totals = 272 272 $68,000 $68,000
 

(1) Labor rate includes all direct cost, overhead, communication, and other material costs.
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