
KTH JCB EW
180.00 165.00   50.00 

Task 1 Project Management 10 18 2 1,800   2,970     100    4,870     -          
Task 2 Field Work Oversight 16 30 2,880   4,950     -     7,830     350     228         
Task 3 Manhole Inspections 6 8 12 1,080   1,320     600    3,000     50       33           
Task 4 CCTV and Sonar Pipeline Inspections 8 16 8 1,440   2,640     400    4,480     350     228         
Task 5 Engineering Evaluation 6 10 10 1,080   1,650     500    3,230     -          
Task 6 Summary Report 10 6 1,800   990        -     2,790     -          

Totals -       -         -     26,200   488         

Direct Labor Subtotal 26,200   
Direct Expense Subtotal 488        

Outside Services
Pro-Pipe
Mobilization - 2 Crews - 3 trips 2 3,000 6,000     
Panoramo Inspection -18" -48" 0.65 -         
Pan and Tilt Inspection - 48"-96" 12,889   0.65 8,378     
MH inspection - TV 41          175    7,175     
MH inspection - Entry 8            250    2,000     
Sonar Inspection 2,849     11      31,339   
Siphon Inspection 532        26      13,832   
Specialized Traffic Control 4            300    1,200     
       Subtotal 69,924   
       Administrative Overhead & Risk 10,489   10,489   
Outside Services Total 80,412   

Total Project Cost 107,100 
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