| 2021 Street Preventative Maintenance | | | | | | |
|---|----------|---------------|--------------|----------------|--------|------------|
| BID # 20/21-0 | 11 / PV | VP #W | A-202 | 1-16 02 | | |
| Bid Date 3/3/21 - 2 PM | | | | | | |
| Bidder | Bond | Pref. | Self List | Add. | Total | |
| Sierra Nevada Construction | Yes | Yes | Yes | Yes | \$ | 378,007.00 |
| Intermountain Slurry Seal | Yes | Yes | Yes | Yes | \$ | 443,501.88 |
| VSS International* | Yes | Yes | No | Yes | \$ | 481,120.00 |
| | | | | | | |
| *Bid determined "non-responsive" (| due to i | l not self | f listing | g on the | 2 2 | |
| subcontractor listing, as required by NRS 338.141 and the | | | | | | |
| requirements of the bid document. | | | | | | |