



**ADDENDUM #2**  
**2022 DOWNTOWN SAFETY BARRICADES**  
**PHASE 2 INSTALLATION**  
**BID # 21/22-010 / PWP # WA-2022-206**  
**BIDS DUE NO LATER THAN: 1:45 PM ON MARCH 2, 2022**  
**PUBLIC BID OPENING: 2:00 PM ON MARCH 2, 2022**

This addendum is to notify all potential proposers of clarifications made to the Bid documents as stated below.

**COVID-19 Precautions** – Due to the City’s response to the COVID-19 virus and associated reduction in staff, in-person staff availability is limited. Bidders wishing to physically deliver their bids on the bid due date shall note that the Purchasing Office will receive bids in the lobby of City Hall beginning at 1PM on March 2nd. Bids are due no later than 1:45PM. Bids may also be delivered to the Purchasing Department physical dropbox/mailbox, also located in the lobby of City Hall at any time the building is open.

**Bid Item Schedule Changes/Replacement**

Quantities listed for Item 8 and Item 9 in the original Bid Item Schedule have changed and have been updated. Bidders shall replace the Bid Item Schedule found in Pages 5-6 of the original Bid Book with Pages 2-3 of this Addendum that reflects these changes.

Please note and adjust your bid according to the revisions, additions, deletions, clarifications or modifications as presented on this Addendum #2, which are made a part of this bid. NOTE: To avoid disqualification, this Addendum 2 (and any other addenda) must be signed by an authorized representative of the bidding firm in the space provided and must be submitted with your firm’s sealed proposal. Failure to return this addendum, duly signed, may be cause for rejection of the bid. ALL ADDENDA SHOULD BE SIGNED AND PLACED IN SEQUENTIAL ORDER AND ATTACHED TO THE FRONT OF THE BID PACKAGE, COMPLETE WITH ALL REQUIRED DOCUMENTS.

\_\_\_\_\_  
 CONTRACTOR BUSINESS NAME

\_\_\_\_\_  
 Dan Marran, C.P.M., CPPO  
 Contracts and Risk Manager

X \_\_\_\_\_  
 Authorized Signature

February 25, 2022

\_\_\_\_\_  
 Printed Name of Person Signing

**CITY OF SPARKS**  
**BID ITEM SCHEDULE – REVISED BY ADDENDUM #2**

**BID TITLE: 2022 DOWNTOWN SAFETY BARRICADES – PHASE 2 INSTALLATION**

**BID #21/22-010 / PWP#WA-2022-206**

**PRICES** must be valid for 90 calendar days after the bid opening.

**COMPLETION** of this project is expected **PURSUANT TO CONTRACT DOCUMENTS.**

**BIDDER** acknowledges receipt of \_\_\_\_\_ Addenda.

\_\_\_\_\_  
Bidder Name

\_\_\_\_\_  
(signature)

Refer to Special Technical Section for a map depicting the street locations and plan sheets provided

Item No.	Quantity	Unit	Description	Unit Price	Total Price
1	1	LS	Remove Existing and Construct Colored PCC Foundation with Transition, including Installation of High Security Shallow Mount Barricade System - Manual, complete and in place.	\$ _____ /LS	\$ _____
2	1	LS	Remove Existing and Construct Colored PCC Foundation with Transition, including Installation of High Security Shallow Mount Barricade System - Hydraulic, complete and in place.	\$ _____ /LS	\$ _____
3	1	LS	Install Schedule 40 PVC Sleeves, complete and in place.	\$ _____ /LS	\$ _____
4	4	EA	Remove Existing and Construct PCC Foundation for High Security Removable Bollard, complete and in place.	\$ _____ /EA	\$ _____
5	15	EA	Remove Existing and Construct PCC Foundation including Installation of High Security Fixed Bollard, complete and in place.	\$ _____ /EA	\$ _____
6	1,616	SF	Remove Existing and Construct Colored PCC Sidewalk, complete and in place.	\$ _____ /SF	\$ _____
7	100	LF	Remove Existing and Construct Colored PCC Curb – Match Existing, complete and in place.	\$ _____ /LF	\$ _____

8	100	SF	Remove Existing and Construct Eight Inch (8") Thick, PCC Pad, complete and in place.	\$ _____ /SF	\$ _____
9	575	SF	Remove Existing and Construct Eight Inch (8") Thick, Colored PCC Pad, complete and in place.	\$ _____ /SF	\$ _____
10	225	SF	Remove Existing and Construct Colored PCC Median Island Commercial Driveway, complete and in place.	\$ _____ /SF	\$ _____
11	276	SF	Remove Existing and Construct Colored PCC ADA Accessible Ramp, complete and in place	\$ _____ /SF	\$ _____
12	1	EA	Install Arrow, (Thermoplastic), complete and in place.	\$ _____ /EA	\$ _____
13	26	LF	Install 24" Stop Bar (Thermoplastic), complete and in place	\$ _____ /LF	\$ _____
14	1	LS	Provide Traffic Control, complete and in place.	\$ _____ /LS	\$ _____
15	1	LS	Force Account	\$ 30,000.00	\$ 30,000.00

<b>Total Price for 2022 DOWNTOWN SAFETY BARRICADES – PHASE 2 INSTALLATION</b>  \$ _____ <b>(written total bid price)</b>		\$ _____
---	--	----------