

North Truckee Drain Realignment Phase 1**BID # 13/14-007****Bid Date 11/22/13 AT 2 PM**

Bidder	Bond	Add.	Pref.	Self List	Base Bid	Alternate A	Alternate B	Alternate C	Total
Q & D Construction	Yes	Yes	Yes	Yes	\$ 8,800,581.75	\$ 174,065.00	\$ 132,016.25	\$ 58,350.00	\$ 9,165,013.00
Spanish Springs Construction	Yes	Yes	Yes	Yes	\$ 10,173,444.00	\$ 147,781.00	\$ 117,719.00	\$ 76,500.00	\$ 10,515,444.00
Granite Construction	Yes	Yes	Yes	Yes	\$ 10,525,525.00	\$ 177,177.00	\$ 68,068.00	\$ 25,025.00	\$ 10,795,795.00