



ADDENDUM #2

MARIAN WAY AND 6TH STREET IMPROVEMENT PROJECT

FEDERALLY FUNDED

BID #14/15-012 – PWP# WA-2015-111

BIDS DUE NO LATER THAN: 1:45 PM ON MARCH 11, 2015

PUBLIC BID OPENING: 2:00 PM ON MARCH 11, 2015

This addendum is to notify all potential proposers of clarifications made to the Bid documents as stated below.

Bid Item Schedule:

- 1) Bid Item A3.2 is revised from a printed/stated quantity of 1(ea) to a new quantity of 2(ea).
- 2) Bid Item A4.13 is corrected to indicate that the unit of measure should read as “Each” (ea) for both the quantity and unit price fields of the Bid Item Schedule.

Davis Bacon Wage Decision Confirmation

The City of Sparks has confirmed that the Wage rates provided in the original bid document (General Decision Number NV150049 – Dated 01/02/2015) remains the current wage decision associated with this project. This schedule of wages or Nevada Prevailing Wages (whichever are higher) should be used in the calculation of labor rates on this project.

Please note and adjust your bid according to the revisions, additions, deletions, clarifications or modifications as presented on this Addendum #2, which are made a part of this bid. NOTE: To avoid disqualification, this Addendum 2 (and any other addenda) must be signed by an authorized representative of the bidding firm in the space provided and must be submitted with your firm’s sealed proposal (not later than 1:45 pm on March 11, 2015). Failure to return this addendum, duly signed, may be cause for rejection of the bid. ALL ADDENDA SHOULD BE SIGNED AND PLACED IN SEQUENTIAL ORDER AND ATTACHED TO THE FRONT OF THE BID PACKAGE, COMPLETE WITH ALL REQUIRED DOCUMENTS.

CONTRACTOR BUSINESS NAME

Dan Marran, C.P.M., CPPO
Contracts and Risk Manager

X _____
Authorized Signature

March 9, 2015

Printed Name of Person Signing