



ADDENDUM #1

BERGIN WAY STORM DRAIN

BID #17/18-007 / PWP #WA-2017-247

BIDS DUE NO LATER THAN: 1:45 PM ON SEPTEMBER 7, 2017 - REVISED

PUBLIC BID OPENING: 2:00 PM ON SEPTEMBER 7, 2017 - REVISED

This addendum is to notify all potential proposers of clarifications made to the Bid documents as stated below.

Bid Due Date Changed from Original Date of September 6, 2017 to Revised Date of September 7, 2017

Bids must be in the hands of the Contracts and Risk Manager at 431 Prater Way, Sparks, Nevada, NO LATER THAN **1:45 PM ON September 7, 2017**. Bids postmarked prior to, but not received until after this deadline will not be accepted. Bids will be opened and publicly read at **2:00 PM ON September 7, 2017**.

CLARIFICATIONS/CHANGES:

1. Sheet C3.1, Revise: “±11 LF 15” C905 DR18 PVC S=0.55%” to “±11 LF 14” C905 DR18 PVC S=0.55%”
2. Bid Book, Bid Item Schedule, Page 5. Change Item 18 to read:
“Install ~~45”~~14” ~~C900-C905~~ DR18 PVC Storm Drain Main”
3. Bid Book, Bid Item Clarifications, BID ITEM 18, Pages 49 & 50: Change all reference to 15” C905 to 14” C905.

Please note and adjust your bid according to the revisions, additions, deletions, clarifications or modifications as presented on this Addendum #1, which are made a part of this bid. NOTE: To avoid disqualification, this Addendum 1 (and any other addenda) must be signed by an authorized representative of the bidding firm in the space provided and must be submitted with your firm’s sealed proposal. Failure to return this addendum, duly signed, may be cause for rejection of the bid. ALL ADDENDA SHOULD BE SIGNED AND PLACED IN SEQUENTIAL ORDER AND ATTACHED TO THE FRONT OF THE BID PACKAGE, COMPLETE WITH ALL REQUIRED DOCUMENTS.

CONTRACTOR BUSINESS NAME

Dan Marran, C.P.M., CPPO
Contracts and Risk Manager

X _____
Authorized Signature

September 5, 2017

Printed Name of Person Signing