



ADDENDUM #2

SYNTHETIC TURF REPLACEMENT-GERP FIELDS 7-8-REBID

BID #17/18-014 / PWP #WA-2018-048

BIDS DUE NO LATER THAN: 1:45 PM ON MARCH 7, 2018 - REVISED

PUBLIC BID OPENING: 2:00 PM ON MARCH 7, 2018 - REVISED

This addendum is to notify all potential proposers of clarifications made to the Bid documents as stated below.

A) Bid Due Date Changed from Original Date of February 21, 2018 to Revised Date of March 7, 2018

Submittals must be in the hands of the Contracts and Risk Manager at 431 Prater Way, Sparks, Nevada, **NO LATER THAN 4:00 PM ON March 7, 2018**. Submittals postmarked prior to, but not received until after this deadline will not be accepted.

B) Addendum #3 – A 3rd addendum (Addendum #3), addressing correct classification of workers with respect to local prevailing wage rates, will be issued by the City no later than February 23, 2018. That information likely affects pricing that may be provided by potential bidders on this project. Therefore, any bids submitted or sent prior to the original bid date (February 21, 2018) may be returned, at the Bidder’s request, so that they may submit an updated/correct bid reflecting the information provided in all addenda.

Please note and adjust your bid according to the revisions, additions, deletions, clarifications or modifications as presented on this Addendum #2, which are made a part of this bid. NOTE: To avoid disqualification, this Addendum 2 (and any other addenda) must be signed by an authorized representative of the bidding firm in the space provided and must be submitted with your firm’s sealed proposal. Failure to return this addendum, duly signed, may be cause for rejection of the bid. ALL ADDENDA SHOULD BE SIGNED AND PLACED IN SEQUENTIAL ORDER AND ATTACHED TO THE FRONT OF THE BID PACKAGE, COMPLETE WITH ALL REQUIRED DOCUMENTS.

CONTRACTOR BUSINESS NAME

Dan Marran, C.P.M., CPPO
Contracts and Risk Manager

X _____
Authorized Signature

February 20, 2018

Printed Name of Person Signing