## 2019 CURB, GUTTER, SIDEWALK AND PAVEMENT REPLACEMENT PROJECT - EAST J STREET BID RECAP - ENGINEERS ESTIMATE

|  |  |  |  |  |  | Apparent Low Bidder |  | Spanish Springs Construction, Inc |  |  |  |  |  |
| :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: |
|  |  |  |  | Engineers Estimate of Probable Costs |  | Sierra Nevada Consruction,Inc |  |  |  | Granite Construction Company |  | NVNJ Construction Group |  |
| Bid Item | Description | Quantity | Units | Unit Price | Amount | Unit Price | Amount | Unit Price | Amount | Unit Price | Amount | Unit Price | Amount |
| 1 | Roadbed Modification, complete and in place. | 22,009 | SF | \$1.50 | \$33,013.50 | \$2.30 | \$50,620.70 | \$2.65 | \$58,323.85 | \$2.90 | \$63,826.10 | \$3.00 | \$66,027.00 |
| 2 | Install 4-Inch Plantmix Bituminous Pavement, complete and in place. | 22,009 | SF | \$2.55 | \$56,122.95 | \$3.20 | \$70,428.80 | \$3.30 | \$72,629.70 | \$4.45 | \$97,940.05 | \$4.00 | \$88,036.00 |
| 3 | Remove Existing and Construct PCC Type 1 Curb and Gutter, complete and in place. | 1,546 | LF | \$34.00 | \$52,564.00 | \$41.00 | \$63,386.00 | \$42.00 | \$64,932.00 | \$44.00 | \$68,024.00 | \$50.00 | \$77,300.00 |
| 4 | Remove Existing and Construct PCC Sidewalk, complete and in place | 4,332 | SF | \$10.25 | \$44,403.00 | \$10.00 | \$43,320.00 | \$11.00 | \$47,652.00 | \$10.50 | \$45,486.00 | \$15.00 | \$64,980.00 |
| 5 | Remove Existing and Construct PCC Residential Driveway Approach, complete and in place | 1,572 | SF | \$12.00 | \$18,864.00 | \$12.50 | \$19,650.00 | \$14.00 | \$22,008.00 | \$12.25 | \$19,257.00 | \$15.00 | \$23,580.00 |
| 6 | Remove Existing and Construct PCC ADA Accessible Ramps, complete and in place | 2 | EA | \$2,650.00 | \$5,300.00 | \$3,250.00 | \$6,500.00 | \$3,580.00 | \$7,160.00 | \$1,975.00 | \$3,950.00 | \$5,000.00 | \$10,000.00 |
| 7 | Remove Existing and Install New Type 4R Catch Basin, including 12 -inch SDR-35 Storm Drain Pipe, complete and in place | 1 | LS | \$6,500.00 | \$6,500.00 | \$9,550.00 | \$9,550.00 | \$10,300.00 | \$10,300.00 | \$7,428.35 | \$7,428.35 | \$5,000.00 | \$5,000.00 |
| 8 | Protect and Adjust Utility Valve to Finish Grade, Complete and in place | 3 | EA | \$750.00 | \$2,250.00 | \$750.00 | \$2,250.00 | \$930.00 | \$2,790.00 | \$1,500.00 | \$4,500.00 | \$500.00 | \$1,500.00 |
| 9 | Protect and Adjust Water Meter Box to Finish Grade, complete and in place | 20 | EA | \$200.00 | \$4,000.00 | \$550.00 | \$11,000.00 | \$100.00 | \$2,000.00 | \$125.00 | \$2,500.00 | \$200.00 | \$4,000.00 |
| 10 | Install 4-inch Solid White Stripe, complete and in place | 310 | LF | \$1.00 | \$310.00 | \$2.90 | \$899.00 | \$3.00 | \$930.00 | \$2.90 | \$899.00 | \$3.00 | \$930.00 |
| 11 | Install 4-inch Solid Double Yellow Stripe, complete and in place | 100 | LF | \$2.75 | \$275.00 | \$2.90 | \$290.00 | \$3.00 | \$300.00 | \$2.90 | \$290.00 | \$4.00 | \$400.00 |
| 12 | Install 24 -inch Stop Bar, complete and in place | 30 | LF | \$16.00 | \$480.00 | \$29.00 | \$870.00 | \$27.00 | \$810.00 | \$29.00 | \$870.00 | \$30.00 | \$900.00 |
| 13 | Install 8-foot Stop Legend, complete and in place | 2 | EA | \$425.00 | \$850.00 | \$750.00 | \$1,500.00 | \$700.00 | \$1,400.00 | \$755.00 | \$1,510.00 | \$300.00 | \$600.00 |
| 14 | Paint Curb, complete and in place | 55 | EA | \$2.00 | \$110.00 | \$7.00 | \$385.00 | \$6.00 | \$330.00 | \$6.50 | \$357.50 | \$20.00 | \$1,100.00 |
| 15 | Provide Traffic Control, complete | 1 | LS | \$19,025.00 | \$19,025.00 | \$22,357.50 | \$22,357.50 | \$15,878.45 | \$15,878.45 | \$6,500.00 | \$6,500.00 | \$5,000.00 | \$5,000.00 |
| 16 | Force Account | 1 | LS |  | \$15,000.00 |  | \$15,000.00 |  | \$15,000.00 |  | \$15,000.00 |  | \$15,000.00 |


| $\$ 259,067.45$ | $\$ 318,007.00$ | $\$ 322,444.00$ | $\$ 338,338.00$ | $\$ 364,353.00$ |
| :--- | :--- | :--- | :--- | :--- |

