



**ADDENDUM #1**  
**2020 STREET REHABILITATION-UNIT 1**  
**BID #19/20-003 / PWP #WA-2020-054**  
**BIDS DUE NO LATER THAN: 1:45 PM ON NOVEMBER 20, 2019**  
**PUBLIC BID OPENING: 2:00 PM ON NOVEMBER 20, 2019**

This addendum is to notify all potential proposers of clarifications made to the Bid documents as stated below.

**BID ITEM CLARIFICATIONS (REVISION)**

Bid Item 6 contained in the Bid Item Clarifications (Page 47 of the Bid Book) shall be deleted and replaced with the following text and bidders shall adjust their pricing to comply with the revised text:

**BID ITEM 6 ~ Install ADA Accessible Ramps**

The work shall consist of all labor, equipment, materials, and incidentals necessary, but not limited to, excavation and disposal up to 20 feet of existing curb, gutter and sidewalk, along with any unsuitable sub grade material including existing base, installation of new Type 2 aggregate base to a depth of **six inches (6")** compact to 95% MDD, and placement of a new 4-foot wide, **six inch (6") thick, PCC ADA access ramp** including truncated domes and any needed curbing on the back edge of the walkway per Standard Specifications and Details. **Also included in this bid item shall be the replacement of the curb and gutter adjacent to the front side of the ADA access ramp from the top of each wing.**

Please note and adjust your bid according to the revisions, additions, deletions, clarifications or modifications as presented on this Addendum #1, which are made a part of this bid. NOTE: To avoid disqualification, this Addendum 1 (and any other addenda) must be signed by an authorized representative of the bidding firm in the space provided and must be submitted with your firm's sealed proposal. Failure to return this addendum, duly signed, may be cause for rejection of the bid. ALL ADDENDA SHOULD BE SIGNED AND PLACED IN SEQUENTIAL ORDER AND ATTACHED TO THE FRONT OF THE BID PACKAGE, COMPLETE WITH ALL REQUIRED DOCUMENTS.

\_\_\_\_\_  
 CONTRACTOR BUSINESS NAME

\_\_\_\_\_  
 Dan Marran, C.P.M., CPPO  
 Contracts and Risk Manager

X \_\_\_\_\_  
 Authorized Signature

November 5, 2019

\_\_\_\_\_  
 Printed Name of Person Signing