



ADDENDUM #2
TYLER WAY & 18TH STREET SANITARY SEWER CAPACITY
IMPROVEMENTS
BID #19/20-023 / PWP #WA-2020-251
BIDS DUE NO LATER THAN: 1:45 PM ON APRIL 15, 2020
PUBLIC BID OPENING: 2:00 PM ON APRIL 15, 2020

This addendum is to notify all potential proposers of clarifications made to the Bid documents as stated below.

RFI RESPONSE

Question #1:

TMWA General Notes (more specifically note 7) mentions that “it is the responsibility of the contractor to obtain his/her own survey staking contractor..” but I recall that in the WEBEX pre-bid meeting, it was mentioned that The survey and staking would be covered by TMWA and the city of sparks. Which is correct? Do I have to figure a staking contractor in my bid?

Response:

The contractor is not responsible for providing construction survey staking for this project. General Note 7, Sheet W2 shall be revised to read:

“7. DYER + JUB ENGINEERS, INC. WILL PROVIDE CONSTRUCTION SURVEY STAKING.”

Question #2:

Will city of sparks and TMWA be providing material testing? Or is that the responsibility of the contractor?

Response:

The contractor is not responsible for providing materials testing. The City of Sparks will be providing materials testing for this project.

SPECIAL PROVISION MODIFICATIONS

SECTION 28: SURVEYING AND TESTING

Delete the first paragraph and replace with the following:

“The City will provide construction surveying for the project. The contractor should exercise extreme care around stakes, PK nails and any reference points. Any re-staking that is needed due to damage by the contractor will be the responsibility of the contractor.”

Please note and adjust your bid according to the revisions, additions, deletions, clarifications or modifications as presented on this Addendum #2, which are made a part of this bid. NOTE: To avoid disqualification, this Addendum 2 (and any other addenda) must be signed by an authorized representative of the bidding firm in the space provided and must be submitted with your firm's sealed proposal. Failure to return this addendum, duly signed, may be cause for rejection of the bid. ALL ADDENDA SHOULD BE SIGNED AND PLACED IN SEQUENTIAL ORDER AND ATTACHED TO THE FRONT OF THE BID PACKAGE, COMPLETE WITH ALL REQUIRED DOCUMENTS.

CONTRACTOR BUSINESS NAME

Dan Marran, C.P.M., CPPO
Contracts and Risk Manager

X_____
Authorized Signature

April 13, 2020

Printed Name of Person Signing