

Tyler Way & 18th Street Sanitary Sewer Capacity Improvements

BID # 19/20-023 / PWP #WA-2020-251

Bid Date 4/15/20 - 2 PM

| Bidder | Bond | Pref | Self List | Add | Total |
|---|-------------|-------------|----------------------|------------|-----------------|
| Sierra Nevada Construction | Yes | Yes | Yes | Yes | \$ 1,011,007.00 |
| Peek Brothers Construction* | Yes | Yes | Yes | Yes | \$ 1,062,632.00 |
| Q & D Construction | Yes | Yes | Yes | Yes | \$ 1,165,503.00 |
| Gerhardt & Berry | Yes | Yes | Yes | Yes | \$ 1,264,797.00 |
| Granite Construction | Yes | Yes | Yes | Yes | \$ 1,320,320.00 |
| Aspen Developers | Yes | Yes | Yes | Yes | \$ 1,329,229.00 |
| | | | | | |
| | | | | | |
| *Peek Brothers bid amount corrected due to multiplication errors in Items 11 and 12. Original price read at bid opening was \$1,033,487.00 | | | | | |