| City Hall Electrical Upgrade Project |  |  |  | Spanish Springs Const. |  | Briggs Electric, Inc. |  |
| :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: |
| Item No. | Quantity | Unit | Description | Unit Price | Total Price | Unit Price | Total Price |
| 1.0 | 1 | LS | Mobilization \& Demobilization | \$5,000.00 | \$5,000.00 | \$43,900.00 | \$43,900.00 |
| 2.0 | 1,500 | SF | Sidewalk Demolition | \$4.00 | \$6,000.00 | \$13.86 | \$20,790.00 |
| 3.0 | 1,500 | SF | Concrete placement and finish for walkways | \$12.00 | \$18,000.00 | \$14.70 | \$22,050.00 |
| 4.0 | 1 | LF | Incidental concrete work for equipment pads | \$3,500.00 | \$3,500.00 | \$735.00 | \$735.00 |
| 5.0 | 1 | EA | Excavation/trenching for electrical work including surface condition restoration | \$45,000.00 | \$45,000.00 | \$43,390.00 | \$43,390.00 |
| 6.0 | 1 | LF | Installation of in ground conduit runs with hand holes | \$28,500.00 | \$28,500.00 | \$151,495.00 | \$151,495.00 |
| 7.0 | 1 | EA | Grounding systems for service switchboard and generator | \$3,100.00 | \$3,100.00 | \$2,735.00 | \$2,735.00 |
| 8.0 | 1 | SF | Service switchboard complete with all components and coordination with NVE | \$122,000.00 | \$122,000.00 | \$118,440.00 | \$118,440.00 |
| 9.0 | 1 | SF | interion revers fol repratenterit distribution panels, branch circuit panel | \$209,144.00 | \$209,144.00 | \$74,045.00 | \$74,045.00 |
| 10.0 | 1 | LS | branch circuit panel boards including | \$51,500.00 | \$51,500.00 | \$45,200.00 | \$45,200.00 |
| 11.0 | 1 | LS |  manual transfer switch complete | \$5,000.00 | \$5,000.00 | \$3,485.00 | \$3,485.00 |
| 12.0 | 1 | LS | Replacement dry type transformers complete | \$19,500.00 | \$19,500.00 | \$17,870.00 | \$17,870.00 |
| 13.0 | 1 | LS |  convenience receptacles including | \$16,600.00 | \$16,600.00 | \$14,215.00 | \$14,215.00 |
| 14.0 | 1 | LS | Demolition of existing convenience receptacles, cover plates and wire | \$13,000.00 | \$13,000.00 | \$17,030.00 | \$17,030.00 |
| 15.0 | 1 | LS | cover plates and wire including moving | \$54,000.00 | \$54,000.00 | \$35,830.00 | \$35,830.00 |
| 16.0 | 1 | LS | fife plates and wire including moving of | \$23,000.00 | \$23,000.00 | \$15,380.00 | \$15,380.00 |
| 17.0 | 1 | LS | New retractable cord assembly convenience receptacles and data outlets | \$8,000.00 | \$8,000.00 | \$3,730.00 | \$3,730.00 |
| 18.0 | 1 | LS | Decorative fence with gate for switchboard | \$2,300.00 | \$2,300.00 | \$1,985.00 | \$1,985.00 |
| 19.0 | 1 | LS | Demolition and removal of existing electrical equipment | \$13,300.00 | \$13,300.00 | \$2,420.00 | \$2,420.00 |
| 20.0 | 1 | LS | charging stations including cutting, | \$2,000.00 | \$2,000.00 | \$735.00 | \$735.00 |
| 21.0 | FA | FA | Force account - Work as Authorized by the Engineer | \$85,000.00 | \$85,000.00 | \$85,000.00 | \$85,000.00 |
|  |  |  | Total |  | \$733,444.00 |  | \$720,460.00 |
|  |  |  |  |  |  |  |  |
| Alternate \#1 \& Alternate \#2 |  |  |  | Engineers Estimate |  | Campbell Construction |  |
| Item No. | Quantity | Unit | Description | Unit Price | Total Price | Unit Price | Total Price |
| 1.1 | 1 | LS | 208 volt 2 position electric vehicle charging station including wiring and connections | \$18,900.00 | \$18,900.00 | \$6,750.00 | \$6,750.00 |
| 2.1 | 1 | LS | 480 volt 2 position electric vehicle charging stations including wiring and connections | \$54,100.00 | \$54,100.00 | \$9,490.00 | \$9,490.00 |

