

Regional Permits and License Platform

1. Summary Costs: Licensing + Implementation <==== INITIAL/FIRST YEAR =====> \$ 1,667,444.32
 On-going Maintenance (for Licensing) <==== Year 2 and Beyond =====> \$ 319,414.32 <== This will increase after year 5.

2. License Model: Subscription Based - The More You Initially Buy, the Lower the Per Seat Price

3 Licensing Aspects <=====>	Core Functions	Mobility	Internet/Citizen Access (based on population)
Current User Counts			
Reno	150	35	229,859
Sparks	43	18	90,214
Washoe	150	79	107,631
TOTALS	343	132	427,704

* <====Confirm - confirmed 10/24 at Negotiations Team Mtg.

Note: Washoe Core Functions includes 69 users for Health and Washoe Mobility includes 42 users for Health.

Accela Range	Core Functions	Mobility	Internet/Citizen Access (based on population)
100-199	\$ 79.20	\$ 39.20	N/A
200-299	\$ 69.30	\$ 34.30	N/A
300-399	\$ 59.40	\$ 29.40	N/A
550-699	\$ 51.98	\$ 25.73	N/A

3. Licensing Costs: A. "RENO+WASHOE" Based upon 300-399 Count Buy-in for Core and 100-199 Buy-in for Mobility

	Core Functions	Mobility	Internet/Citizen Access (based on population)	
Users	343	132	427,704	
Cost Per	\$ 59.40	\$ 39.20	N/A	
TOTALS	\$ 244,490.40	\$ 62,092.80	\$ 12,831.12	\$ 319,414.32 <== Grand Total Licensing, Scenario A

B. "IF CLARK GOES" Based upon 700-849 Count Buy-in for Core and 300-399 Buy-in for Mobility

	Core Functions	Mobility	Internet/Citizen Access (based on population)	
Users	343	114	427,704	
Cost Per	\$ 49.50	\$ 29.40	N/A	
TOTALS	\$ 203,742.00	\$ 40,219.20	\$ 12,831.12	\$ 256,792.32 <== Grand Total Licensing, Scenario B

\$ 62,622.00 <== Savings if Clark Signs within FY13-14. We pay for "A" initially - if Clark goes with Accela, we will get a credit back.

Note: Citizen access, since it is based upon population, will go up if Clark County signs. But, we should assign costs accordingly to each entity.

4. Implementation Costs:

Type	Entity	Description	Cost	Subtotal	
Direct	Reno	Move to Cloud + Oracle	\$ 22,200.00		
Direct	Reno	Data Conversion	\$ 37,000.00	\$ 59,200.00	<== Reno Direct
Direct	Sparks	Financial Interface	\$ 14,800.00		* <====Guess
Direct	Sparks	Data Conversion	\$ 44,400.00	\$ 59,200.00	<== Sparks Direct * <====Guess
Direct	Washoe	Financial Interface	\$ 14,800.00		
Direct	Washoe	Data Conversion	\$ 44,400.00	\$ 59,200.00	<== Washoe Direct
Shared	Both	Consulting	\$ 1,095,770.00		
Shared	Both	Travel	\$ 74,660.00	\$ 1,170,430.00	<== Shared Costs
				\$ 1,348,030.00	<== Grand Total Implementation

5. Cost Splits Per Entity:

Reno	Core Functions	Mobility	Internet/Citizen Access (based on population)	
Licensing Percentages	44%	27%	54%	
Licensing \$\$\$	\$ 106,920.00	\$ 16,464.00	\$ 6,895.77	\$ 130,279.77 <== Reno Licensing
Implementation	Direct \$ 59,200	Shared \$ 286,755.35		\$ 345,955.35 <== Reno Implementation
		^ Assumes 24.5% Share ^		\$ 476,235.12 <== Reno Buy-In - Implementation + Maint
Sparks	Core Functions	Mobility	Internet/Citizen Access (based on population)	
Licensing Percentages	13%	14%	21%	
Licensing \$\$\$	\$ 30,650.40	\$ 8,467.20	\$ 2,706.42	\$ 41,824.02 <== Sparks Licensing
Implementation	Direct \$ 59,200	Shared \$ 348,788.14		\$ 407,988.14 <== Sparks Implementation
		^ Assumes 29.8% Share ^		\$ 449,812.16 <== Sparks Buy-In - Implementation + Maint
Washoe	Core Functions	Mobility	Internet/Citizen Access (based on population)	
Licensing Percentages	44%	60%	25%	
Licensing \$\$\$	\$ 106,920.00	\$ 37,161.60	\$ 3,228.93	\$ 147,310.53 <== Washoe Licensing
Implementation	Direct \$ 59,200	Shared \$ 534,886.51		\$ 594,086.51 <== Washoe Implementation
		^ Assumes 45.7% Share ^		\$ 741,397.04 <== Washoe Buy-In - Implementation + Maint
				\$ 1,667,444.32 <== Project Total

Note for shared implementation split: Splits established based upon updated Accela quote to add Sparks.

6. Entity Overview:

	Reno	Sparks	Washoe	Reno Stand-alone	Sparks Stand-alone	Washoe Stand-alone
On-going Maintenance	\$ 130,279.77	\$ 41,824.02	\$ 147,310.53	\$ 154,829.37	\$ 64,374.42	\$ 176,220.93
Implementation	\$ 345,955.35	\$ 407,988.14	\$ 594,086.51	\$ 469,405.00	\$ 484,427.00	\$ 797,470.00
TOTAL	\$ 476,235.12	\$ 449,812.16	\$ 741,397.04	\$ 624,234.37	\$ 548,801.42	\$ 973,690.93
Stand-alone Difference				\$ 147,999.25	\$ 98,989.26	\$ 232,293.89
			\$ 1,667,444.32	\$ 2,146,726.72		
	^ Shared Platform-Total Project Cost ^			^ Going Alone-Total Project Costs ^		
	\$ 479,282.40					
	^ Savings by Doing Regional Approach ^					

**Regional Permits and License Platform
Various Pricing Models**

Item	Option D Reno & WC with Growth Built In (WC Numbers + After 06/10 Call) Subscription	User Counts			
		Automation	Mobile	Population	
I. Licensing Cost		All	269	114	337,490
II. Implementation - with Travel Incl	\$ 938,560.00				
III. Maint/Support (Annual)		Pure Reno	134	35	229,859
IV. Licensing + Maint Subscription	\$ 296,153.10	Washoe - ALL	135	79	107,631
V. Managed Service Fee (Annual)		Pure Washoe	135		
TOTAL FIRST YR. COST (A)	\$ 1,234,713.10				
TOTAL ON-GOING MAINT/SUPPORT/ SERVICE FEE (B)	\$ 296,153.10	Washoe - Health - AHS	0		
		Washoe - Health - AQM	0		
		Washoe - Health - EHS	0		
		Washoe - Health - EPHP	0		
5 Years (A+(B*4))	\$ 2,419,325.50	Washoe - Assessor's	0		
		Washoe - Treasurer's	0		
			0 <= Shared Users		

Scenario 1 - Assess + Treas Split by Parcel; Health Split Accd to Health Research (1)

**Allocation Percentages based upon User Counts
(If No Cost Recovery Model in Place)**

	AA	Mobile (2)	Population
11,592			
Pure Reno %	49.8%	30.7%	68.1%
Pure Washoe %	50.2%	69.3%	31.9%
Split of Assess & Treas Users			
Washoe 0.4	0.0%		
Reno 0.6	0.0%		
Split of Health Users			
Washoe 0.35	0.0%		
Reno 0.65	0.0%		
Check Total =>	100.0%	100.0%	100.0%
Reno Allocation %	49.8%	30.7%	68.1%
Washoe Allocation %	50.2%	69.3%	31.9%

Costs to Split

IMPLEMENTATION	Quoted
Implementation Costs	\$ 883,560.00
Travel Costs	\$ 55,000.00
TOTAL IMPLEMENTATION	\$ 938,560.00

Reno Implementation Direct Costs (New Quotes)

Financial Interface	\$ -	<== NewWorld Interface already exists - None needed for Reno (PBR)
Data Conversion	\$ 74,000.00	<== (4)
\$ 74,000.00		

Washoe Implementation Direct Costs (New Quotes)

Financial Interface	\$ 12,250.00	<== Verified interface cost to Washoe (PBR)
Data Conversion	\$ 44,400.00	<== Verified - is not higher - old Phase I and II approach would have been \$62,375 (PBR)
\$ 56,650.00		

SUBSCRIPTION

Accela Automation (AA)	\$ 223,700.40
Mobile	\$ 62,328.00
Citizen Access	\$ 10,124.70
\$ 296,153.10	

Implementation Costs To Be Shared - Total-Reno Direct-WC D	\$ 807,910.00
Subscription Costs To Be Shared	\$ 296,153.10
TOTAL TO BE SPLIT	\$ 1,104,063.10
	\$ 74,000.00 Reno Direct
	\$ 56,650.00 Washoe Direct
	\$ 1,234,713.10 ALL COSTS - YEAR 1

Subscription Costs

	AA	Mobile	Citizen Access
Reno	49.8%	30.7%	68.1%
Washoe	50.2%	69.3%	31.9%

Implementation Costs

Reno	35.0%
Washoe	65.0% (3)

Estimated Costs Per Entity (Subscription and Implementation)

	AA	Mobile	Citizen Access
RENO			
Subscription	\$ 111,434.40	\$ 19,135.79	\$ 6,895.77
Implementation Fees			
Direct	\$ 74,000.00	N/A	N/A
Shared Portion	\$ 282,768.50	N/A	N/A
TOTAL \$	494,234.46		
WASHOE			
Subscription	\$ 112,266.00	\$ 43,192.21	\$ 3,228.93
Implementation Fees			
Direct	\$ 56,650.00		
Shared Portion	\$ 525,141.50		
TOTAL \$	740,478.64		

\$ 1,234,713.10 <= Check Number to All Costs

- (1) = Updated user counts because of Health, Treasurer's and Assessor's more accurate info. Splits calculated for Health accd to Health Research. Splits calculated for Assessor's + Treasurer's accd to parcels.
- (2) = Need to determine how to allocate mobile costs for Washoe users
- (3) = Need to validate split of implementation costs

CITY OF SPARKS
ACCELA AUTOMATION PROJECT COST ANALYSIS
Business Licensing and Building Permitting Cost Breakdown

COST ANALYSIS		Business Licensing	Building Permitting	Total
Implementation Costs				
- Direct Costs -- City of Sparks				
-- Financial Interface	\$ 14,800.00	\$ 1,455.74	\$ 13,344.26	\$ 14,800.00
-- Data Conversion	\$ 44,400.00	\$ 4,367.21	\$ 40,032.79	\$ 44,400.00
	<u>\$ 59,200.00</u>	<u>\$ 5,822.95</u>	<u>\$ 53,377.05</u>	<u>\$ 59,200.00</u>
- Shared System Costs				
-- Consulting	\$ 1,095,770.00			
-- Travel	\$ 74,660.00			
	<u>\$ 1,170,430.00</u>			
Total Shared Systems Costs -- City of Sparks	<u>\$ 348,788.14</u>	\$ 34,307.03	\$ 314,481.11	\$ 348,788.14
Total System Investment and Implementation		\$ 40,129.98	\$ 367,858.16	\$ 407,988.14
Annual Cost -- 5 Year amortization (with 1.99% interest)		\$ 8,185.71	\$ 75,035.71	\$ 83,221.42
Annual User Fee -- Hosted System		\$ 4,276.80	\$ 34,840.80	\$ 39,117.60
Annual Internet / Citizen Access Fee	\$ 12,831.12			
Reno	\$ 6,895.77			
Sparks	\$ 2,706.42	\$ 266.21	\$ 2,440.21	\$ 2,706.42
Washoe	\$ 3,228.93			
Total Annual "Hosted" System Fee		\$ 4,543.01	\$ 37,281.01	\$ 41,824.02
Grand Total Annual Fee - Accela Automation		\$ 12,728.72	\$ 112,316.72	\$ 125,045.44
Current Budgeted System Expenditures		\$ 9,252.87	\$ -	\$ 9,252.87
Net New Annual System Expenditure Needed		\$ 3,475.85	\$ 112,316.72	\$ 115,792.57

	Population	Population % for Internet Access Costs	% of Implementation Costs
Reno	229,859	54%	24.5%
Sparks	90,214	21%	29.8%
Washoe	107,631	25%	45.7%
	<u>427,704</u>	<u>100%</u>	<u>100%</u>