

GOLDEN EAGLE REGIONAL PARK FIELDS 11, 12, 15 OUTFIELDS SYNTHETIC TURF REPLACEMENT PROJECT

BID # 25/26-001 / PWP # WA-2025-501 D LATER THAN: 1:45 PM ON SEPTEMBER 24,

BIDS DUE NO LATER THAN: 1:45 PM ON SEPTEMBER 24, 2025 PUBLIC BID OPENING: 2:00 PM ON SEPTEMBER 24, 2025

This addendum is to notify all potential proposers of clarifications made to the Bid documents as stated below.

- 1) Reminder of Bid Document Delivery Due to hybrid schedules and staff reductions, in-person staff availability is limited. Bidders wishing to physically deliver their bids on the bid due date shall note that the Engineering Office will receive bids in the lobby of City Hall beginning at 1PM on September 24, 2025. Bids are due no later than 1:45PM. Bids may also be delivered to the Purchasing Department physical dropbox/mailbox also located in the lobby of City Hall.
- 2) Question: ACT Global requested a substitution request?
 - a. ACT Global. This substitution is REJECTED from the request due to not meeting the following requirements in the specifications:
 - i. **Synthetic Turf 32 18 13-2.2A6** The synthetic turf manufacturer shall have completed a minimum of three (3) fields in Nevada within the past five years.
- 3) Question: AstroTurf requested a substitution for the AstroTurf Rhino Blend 46 product.
 - a. The substitution request for AstroTurf Rhino Blend 46 has been APPROVED.

Please note and adjust your bid according to the revisions, additions, deletions, clarifications, or modifications as presented on this Addendum #1, which are made a part of this bid. NOTE: To avoid disqualification, this Addendum 1 (and any other addenda) must be signed by an authorized representative of the bidding firm in the space provided and must be submitted with your firm's sealed proposal. Failure to return this addendum, duly signed, may be cause for rejection of the bid. ALL ADDENDA SHOULD BE SIGNED AND PLACED IN SEQUENTIAL ORDER AND ATTACHED TO THE FRONT OF THE BID PACKAGE, COMPLETE WITH ALL REQUIRED DOCUMENTS.

	Brian Cason
CONTRACTOR BUSINESS NAME	Brian D. Cason, S.E., P.E.
	Capital Projects Manager
X	
Authorized Signature	September 22, 2025
Deigt 1Nows of Domon Circuit	
Printed Name of Person Signing	