



**ADDENDUM #1**

**2026 CDBG PHASE 3 PROJECT – 12th & 13th STREET - FEDERALLY FUNDED**

**BID #25/26-005, PWP# WA-2026-131**

**BIDS DUE NO LATER THAN: 1:45 PM ON April 16, 2026**

**PUBLIC BID OPENING: 2:00 PM ON April 16, 2026**

This addendum is to notify all potential proposers of clarifications made to the Bid documents as stated below.

- a. **BID ITEM SCHEDULE** – Potential bidder is instructed to remove the original BID ITEM SCHEDULE in its entirety and replace with the attached BID ITEM SCHEDULE – REVISED 4/10/2026
- b. **Bidder’s Checklist** – Potential bidder is instructed to remove the original “Bidder’s Checklist” and replace with the attached “Bidder’s Checklist – Revised 4/10/2026”

Please note and adjust your bid according to the revisions, additions, deletions, clarifications, or modifications as presented on this Addendum #1, which are made a part of this bid. NOTE: To avoid disqualification, this Addendum 1 (and any other addenda) must be signed by an authorized representative of the bidding firm in the space provided and must be submitted with your firm’s sealed proposal. Failure to return this addendum, duly signed, may be cause for rejection of the bid. ALL ADDENDA SHOULD BE SIGNED AND PLACED IN SEQUENTIAL ORDER AND ATTACHED TO THE FRONT OF THE BID PACKAGE, COMPLETE WITH ALL REQUIRED DOCUMENTS.

\_\_\_\_\_  
CONTRACTOR BUSINESS NAME

\_\_\_\_\_  
Amber Sosa, P.E.  
City Engineer

X\_\_\_\_\_  
Authorized Signature

April 10, 2026

\_\_\_\_\_  
Printed Name of Person Signing

**CITY OF SPARKS**  
**BID ITEM SCHEDULE**  
 REVISED 4/10/2026

**BID TITLE 2026 CDBG PHASE 3 PROJECT – 12th & 13th STREET - FEDERALLY FUNDED**

**BID #25/26-005, PWP# WA-2026-131**

**PRICES** must be valid for 90 calendar days after the bid opening.

**COMPLETION** of this project is expected **PURSUANT TO CONTRACT DOCUMENTS.**

**BIDDER** acknowledges receipt of \_\_\_\_\_ Addenda.

\_\_\_\_\_  
 Bidder Name

\_\_\_\_\_  
 (signature)

Refer to Special Technical Section for a map depicting the street locations and plan sheets provided

Item No.	Quantity	Unit	Description	Unit Price	Total Price
1	1,766	LF	Remove Existing and Construct PCC Type I Curb and Gutter, Complete and in Place	\$ _____ /LF	\$ _____
2	161	LF	Remove Existing and Construct PCC Driveway Transition Curb/Post Curb, Complete and in Place (Contingent Item)	\$ _____ /LF	\$ _____
3	8,761	SF	Remove Existing and Construct PCC Sidewalk/Entry Way, Complete and in Place	\$ _____ /SF	\$ _____
4	2,286	SF	Remove Existing and Construct PCC Commercial Driveway, Complete and in Place	\$ _____ /SF	\$ _____
5	2,549	SF	Remove Existing and Construct PCC Residential Driveway, Complete and in Place	\$ _____ /SF	\$ _____
6	80	SF	Remove Existing and Construct Reinforced PCC Valley Gutter, Complete and in Place.	\$ _____ /SF	\$ _____
7	43	SF	Remove, Salvage and Reinstall Paver Driveway/Walkway, Complete and in Place	\$ _____ /SF	\$ _____

8	4,000	SF	Remove Existing and Place 2-Foot Wide, 4-inch Plantmix Bituminous Patch, Complete and in Place	\$ _____ /SF	\$ _____
9	800	SF	Remove Existing and Place 3-inch Plantmix Bituminous Driveway Transition, Complete and in Place	\$ _____ /SF	\$ _____
10	11	EA	Remove and Dispose of Tree, Complete and in Place	\$ _____ /EA	\$ _____
11	1	EA	Grind and Dispose of Existing Tree Stump, Complete and in Place	\$ _____ /EA	\$ _____
12	32	HR	Provide Root Mitigation by an ISA Certified Arborist, Complete and in Place (Contingent Item)	\$ _____ /HR	\$ _____
13	6,068	SF	Remove Existing and Place Decomposed Granite, Complete and in Place	\$ _____ /SF	\$ _____
14	8	EA	Remove Existing and Install and Adjust New Standard or Traffic Rated Single Water Meter Box (TMWA Furnished) to New Finish Grade, Complete and in Place (contingent)	\$ _____ /EA	\$ _____
15	29	EA	Protect and Adjust Existing Standard Single Water Meter Boxes to New Finish Grade, Complete and in Place (contingent)	\$ _____ /EA	\$ _____
16	5	EA	Protect and Adjust Utility Valve to Finish Grade, Complete and in Place	\$ _____ /EA	\$ _____
17	1	EA	Protect and Adjust Manhole Structure (New or Existing) to Finish Grade with New PCC Collar, and Provide New 24" Frame & Cover, Complete and in Place	\$ _____ /EA	\$ _____
18	375	LF	Paint Curb, complete and in place	\$ _____ /LF	\$ _____
19	1	EA	Furnish and Install New Post and Anchor, Salvage and Reinstall all Existing Sign Panels, Complete and in Place	\$ _____ /EA	\$ _____

20	140	LF	Remove and Replace 3', 4' or 6' high fencing and gates (chain link, wood, wrought iron) Complete and in Place (Contingent item)	\$ _____ /LF	\$ _____
21	40	LF	Remove Existing and Construct PCC Mow Strip, Complete and in Place	\$ _____ /LF	\$ _____
22	1	LS	Force Account	\$25,000.00	\$25,000.00

<b>Total Price for 2026 CDBG PHASE 3 PROJECT – 12th &amp; 13th STREET - FEDERALLY FUNDED</b>		
\$ _____ <b>(written total bid price)</b>		\$ _____

## **Bidder's Checklist**

**Revised 4/10/2026**

Bidders are instructed to complete and return the following forms in order for their bids to be complete. Failure to return the following items may result in your bid being declared “non-responsive.”

1. \_\_\_\_\_ Bid Item Schedule
2. \_\_\_\_\_ Bidder Information Sheets
3. \_\_\_\_\_ Subcontractor Information Form (5% list due with bid submittal)
4. \_\_\_\_\_ Acknowledgement and Execution Form
5. \_\_\_\_\_ Certification Regarding Debarment
6. \_\_\_\_\_ Bid Bond
7. \_\_\_\_\_ Signed Bid Addenda (if applicable)
8. \_\_\_\_\_ Completed Federal Forms/Disclosures